



NIT/ BED-I/HYD/2019-20/369

Dt: 10/03/2020

POSTPONEMENT OF TENDER OPENING

Name of work: Supply ,installation testing and commissioning of 20 nos Batteries (for UPS No-1) at Door Sanchar Bhavan O/O CGMT,TT Circle, Hyderabad.

Ref: NIT No:-61/BED-I/HYD/2019-20 Dated:02-03-2020

Due to administrative reasons, the following changes have been made for above mentioned tender document with respect to tender opening.

S. No	Name of work/ items	EXISTING ENTRY	MAY BE CORRECTED AND READ AS
1	Last Date & Time for receipt of filled tender documents.	Up to 03.00 PM On 10/03/2020.	Up to 03.00 PM On 13/03/2020.
2	Last Date & Time for opening of tender documents.	Up to 03.30 PM On 10/03/2020.	Up to 03.30 PM On 13/03/2020.

All other terms and conditions remain unchanged.

Sd/-

Executive Engineer (E)

Copy to:-

- 1) The Chief Engineer (E), BSNL Telangana Electrical Zone, Hyderabad.
- 2) The Superintending Engineer (E), BSNL Electrical Zone, Hyderabad/OJAS.
- 3) The Executive Engineer (E), BSNL, Electrical Div.-II, Hyd / WGL.
- 4) SDE (E) Electrical Sub Division, Nizamabad.
- 5) All Eligible Contractors.
- 6) SR SS/SDE (EP)/AO/Cashier/Auditor/Notice Board.

Executive Engineer (E)
BSNL Electrical Div-I,
Hyderabad.