



NIT/ BED/WRL/2020-21/21

Dt: 30/07/2020

POSTPONEMENT OF TENDER OPENING

Name of work: **Dismantling, shifting and ITC of EA sets Nastulapur TE , Mankamathota TE Blds , BTS Rajapur, TE Ganghadora and Ramnagar BTS other miscellaneous works.**

Ref: **NIT No:-05/EE/BSNLED/WGL/2020-21** **Dated:23-07-2020**

Due to administrative reasons, the following changes have been made for above mentioned tender document with respect to tender opening.

S. No	Name of work/ items	EXISTING ENTRY	MAY BE CORRECTED AND READ AS
1	Last Date & Time for receipt of filled tender documents.	Up to 03.00 PM On 30/07/2020.	Up to 03.00 PM On 07/08/2020.
2	Last Date & Time for opening of tender documents.	Up to 03.30 PM On 30/07/2020.	Up to 03.30 PM On 07/08/2020.

All other terms and conditions remain unchanged.

Sd/-

Executive Engineer (E)

Copy to:-

- 1) The Chief Engineer (E), BSNL Telangana Electrical Zone, Hyderabad.
- 2) The Superintending Engineer (E), BSNL Electrical Zone, Hyderabad/OJAS.
- 3) The Executive Engineer (E), BSNL, Electrical Div.-I & II, Hyd
- 4) SDE (E) Electrical Sub Division, Karimnagar.
- 5) All Eligible Contractors.
- 6) SR SS/SDE (EP)/AO/Cashier/Auditor/Notice Board.

Executive Engineer (E)
BSNL Electrical Division,
Warangal.